AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE AND FINAL ACCEPTANCE OF CONSTRUCTED FACILITIES JSP-10-01A
1.0  Description.  The contractor shall comply with all laws pertaining to the Americans with Disabilities Act (ADA) during construction of pedestrian facilities on public rights of way for this project.  An ADA Checklist is provided herein to be utilized by the contractor for verifying compliance with the ADA law.  The contractor is expected to familiarize himself with the plans involving pedestrian facilities and the ADA Post Construction Checklist prior to performing the work. 

2.0  ADA Checklist.  The contractor can locate the ADA Checklist form on the Missouri Department of Transportation website:

http://www.modot.mo.gov/business/contractor_resources/forms.htm
2.1  The ADA Checklist is intended to be a helpful tool for the contractor to use during the construction of the pedestrian facilities and a basis for the commission’s acceptance of work.  Prior to work being performed, the contractor shall bring to the engineer’s attention any planned work that is in conflict with the design or with the requirement shown in the checklist.  Situations may arise where the checklist may not fully address all requirements needed to construct a facility to the full requirements of current ADA law.  In those situations, the contractor shall propose a solution to the engineer that is compliant with current ADA law using the following hierarchy of resources:  2010 ADA Standards for Accessible Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated November 23, 2005, MoDOT’s Engineering Policy Guidelines (EPG), or a solution approved by the U.S. Access Board.

2.2  It is encouraged that the contractor monitor the completed sections of the newly constructed pedestrian facilities in attempts to minimize negative impacts that his equipment, subcontractors or general public may have on the work.  Completed facilities must comply with the requirements of ADA and the ADA Checklist or have documented reasons for the non-complaint items to remain.
3.0 Coordination of Construction.


3.1  Prior to construction and/or closure on an existing pedestrian path of travel, the contractor shall submit a schedule of work to be constructed, which includes location of work performed, the duration of time the contractor expects to impact the facility and an accessible signed pedestrian detour complaint with MUTCD Section 6D that will be used during each stage of construction.  This plan shall be submitted to the engineer for review and approval at or prior to the pre-construction conference.  Accessible signed detours shall be in place prior to any work being performed that has the effect of closing an existing pedestrian travel way.
3.2  When consultant survey is included in the contract, the contractor shall use their survey crews to verify that the intended design can be constructed to the full requirements as established in the 2010 ADA Standards.  When 2010 ADA Standards do not give sufficient information to construct the contract work, the contractor shall refer to the PROWAG.

3.3  When consultant survey is not included in the contract, the contractor shall coordinate with the engineer, prior to construction, to determine if additional survey will be required to confirm the designs constructability.

4.0  Final Acceptance of Work.  The contractor shall provide the completed ADA Checklist to the engineer at the semi-final inspection.  ADA improvements require final inspection and compliance with the ADA requirements and the ADA Checklist.  Each item listed in the checklist must receive either a “YES” or an “N/A” score.  Any item receiving a “NO” will be deemed non-compliant and shall be corrected at the contractor’s expense unless deemed otherwise by the engineer.    Documentation must be provided about the location of any non-complaint items that are allowed to remain at the end of the construction project.  Specific details of the non-complaint items, the ADA requirement that the work was not able to comply with, and the specific reasons that justify the exception are to be included with the completed ADA Checklist provided to the engineer.
4.1  Slope and grade measurements shall be made using a properly calibrated, 2 foot long, electronic digital level approved by the engineer.

5.0
Basis of Payment.  The contractor will receive full pay of the contract unit cost for all sidewalk, ramp, curb ramp, median, island, approach work, cross walk striping, APS buttons, pedestrian heads, detectible warning systems and temporary traffic control measures that are completed during the current estimate period as approved by the engineer.  Based upon completion of the ADA Checklist, the contractor shall complete any necessary adjustments to items deemed non-compliant as directed by the engineer. 

5.1
No direct payment will be made to the contractor to recover the cost of equipment, labor, materials, or time required to fulfill the above provisions, unless specified elsewhere in the contract documents.

