WORK ZONE TRAFFIC MANAGEMENT PLAN DSP-02-06B
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions of Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

2.0  Traffic Management Schedule

2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start of work and prior to any revisions to the traffic management schedule.  The traffic management schedule shall include the proposed traffic control measures, hours traffic control will be in place, and work hours.

2.2  The contractor shall notify the engineer prior to lane closures or shifting traffic onto detours.

2.3  The engineer shall be notified as soon as practical of any postponement due to weather, material or other circumstances.

2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the absolute minimum amount of time required to complete the work.  Lanes shall not be closed until material is available for continuous construction and the contractor is prepared to diligently pursue the work until the closed lane is opened to traffic.

#A ***ADD THIS PARAGRAPH AS REQUIRED***

2.5  The contractor shall be responsible for maintaining the existing traffic flow through the job site during construction.  If disruption of the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the contractor shall review the construction operations which contributed directly to disruption of the traffic flow and make adjustments to the operations to prevent the queues from occurring again. 

3.0  Work Hour Restrictions.

3.1  There are three major summer holiday periods:  Memorial day, Independence Day, and Labor Day.  All lanes shall be scheduled to be open to traffic during these holiday periods, from 12:00 noon on the last working day preceding the holiday until 9:00 a.m. on the first working day subsequent to the holiday.
 ***MODIFY THIS PARAGRAPH AS REQUIRED.  Please note how Spec 101 defines Roadway and Roadbed.***

3.2  The contractor shall not perform any construction operation on the (roadway, roadbed or active lanes) , (including the hauling of material within the project limits), during restricted periods, holiday periods or other special events specified in the contract documents.
#B ***ADD THIS PARAGRAPH AND MODIFY AS REQUIRED***

3.3  The contractor shall not perform any construction operations on the (roadway, roadbed or active lanes) between the hours of ____ a.m. and ____ a.m. and between ____ p.m. and ____ p.m. Monday through Friday.  Working hours for evenings, weekends and holidays will be determined by the engineer.

#C *** ADD THIS PARAGRAPH FOR WORK ON MULTIPLE LANE FACILITIES AS REQUIRED ***

3.4  Any work requiring a reduction in the number of through lanes of traffic shall be completed during nighttime hours.  Nighttime hours shall be considered to be 7:00 p.m. to 6:00 a.m. for this project.

4.0  Detours and Lane Closures.

#D *** ADD THIS PARAGRAPH AS REQUIRED WHEN CMS OR OTHER SIGN IS REQUIRED.  IF CMS IS REQUIRED, INSERT THE APPLICABLE CMS JSP***

4.1  The contractor shall provide changeable message signs notifying motorists of future traffic disruption and possible traffic delays one week before traffic is shifted to a detour or prior to lane closures.  The changeable message sign shall be installed at a location as approved or directed by the engineer.

#E ***ADD THIS PARAGRAPH AS REQUIRED***

4.2  At least one lane of traffic in each direction on Route ___ shall be maintained at all times except for brief intervals of time required when the movement of the contractor’s equipment will seriously hinder the safe movement of traffic.  Periods during which the contractor will be allowed to halt traffic will be designated by the engineer.
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of equipment, labor, materials or time required to fulfill the above provisions, unless specified elsewhere in the contract document.
