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JOB

SPECIAL PROVISION

A.
GENERAL - STATE
To be inserted by CO – Design

B.
WORK ZONE TRAFFIC MANAGEMENT PLAN

To be inserted by district

C.
UTILITIES

To be inserted by district

D.
EMERGENCY PROVISIONS AND INCIDENT MANAGEMENT
To be inserted by district

E.
PROJECT CONTACT FOR CONTRACTOR/BIDDER QUESTIONS
To be inserted by district

F.
LIQUIDATED DAMAGES FOR WINTER MONTHS

1.0 Description.  Revise Sec 108.8.1.2 (a) and (b) and substitute the following for the project:


(a)  Liquidated damages will be assessed from December 15 to March 15


(b)  Liquidated damages will be assessed for Saturdays, Sundays and Holidays.
G.
RECYCLED ASPHALT PAVEMENT FOR SUPERPAVE
To be inserted by CO-Design

H.
RECYCLED ASPHALT PAVEMENT FOR BITUMINOUS PAVEMENTS

For use with BP1,  To be inserted by CO-Design

I.
EPOXY  PAVEMENT MARKING

To be inserted by CO-Design

J.
SUPPLEMENTAL REVISIONS

To be inserted by CO-Design

THE FOLLOWING JSPS ARE TO BE USED AS NECESSARY.  

K.
USE OF CROSSOVERS AND TRUCK ENTRANCES  (interstate 70 & 44 only)
1.0 Description.  The contractor is advised that at no time shall the contractor be allowed to use the existing median crossovers or install temporary crossovers to turn around during hauling operations or for the moving of equipment.  The contractor is also prohibited from constructing any temporary entrances to the mainline of the interstate.

2.0  Basis of Payment  No direct payment will be made to the contractor to recover the cost of equipment, labor, materials or time required to fulfill the above provision.  
L.
COOPERATION BETWEEN CONTRACTORS  

To be inserted as necessary by district

M.
CONTRACTOR RETAINED GUARDRAIL
1.0 Description.  All guardrail removed from this project shall become the property of the Contractor and shall be disposed of in accordance with Sec 202.  

2.0  Basis of Payment.  All costs incurred for complying with this provision shall be considered completely covered by the contract unit price for Item No. 202-20.10, Removal of Improvements. 

N.
RAILROAD  

To be inserted as necessary by the district, JSP to be obtained from Mark Zacher

O.
COLDMILLING REQUIREMENTS  

1.0  Description.  The contractor will only be allowed to coldmill an area in which the first lift of bituminous material can be constructed in the same day’s operation.

2.0 Basis of Payment  No direct payment will be made to the contractor to recover the cost of equipment, labor, materials or time required to fulfill the above provision.  
P.
POLYUREA PAVEMENT MARKING

To be inserted by CO-Design

Q.
BRIDGE WORK REQUIREMENTS

To be inserted by District, JSP from Bridge








